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Statement of Objectives (SOO) 

For 

623 Air and Space Operations Center 

Hurlburt Field, Florida 

7 Jul 09 

 

 

1. Introduction:   

1.1. The objective of this SOO is for a Contractor to Engineer, Furnish, Install, and 

Test (EFI&T) a fully functional Audio/Video and VTC System in the 623 AOC 

(Air Operations Center) located in Building 90069, SCIF and Operations Floor, 

210 Hartson St, Hurlburt Field, Florida 32544.  The design and installation shall 

incorporate the removal of applicable equipment installed in Building 1 suite 179 

and use of all existing and newly installed equipment.      

 

1.2. The equipment and features/functions must comply with all Air Force and DoD 

Information Assurance (IA) rules and regulations.  Information regarding IA 

rules can be requested from WIAO@hurlburt.af.mil, 850-884-5666 or 850-884-

6605. 

 

2. Specific Task and Requirements: (see attachments for drawings) 

  

2.1. AOC Operations Floor 

2.1.1. Video Requirements 

2.1.1.1. AOC requires nine video output devices: four 60 inch LCD’s (GFE) 

and four video projectors with four 6 x 8 projector screens (GFE). 

2.1.1.2. Capability to display video from any one of the 40 workstations on 

the OPS floor to any video output. This connection will require a DVI-I 

Male to 2 x VGA female adapters at each workstation. 

2.1.1.3. Capability to display video from a DVD player, TV tuner, or other 

video feeds such as Coaxial RG6, Component RCA, RGBVH, and 

Video teleconferencing equipment. 

2.1.1.4. Capability to manage all video inputs and outputs by a Crestron 

processor and Extron Multiplexors.   

2.1.1.5. Capability for two (2) additional video inputs to be controlled and 

displayed by the system (i.e. growth, additional computers). 

2.1.1.6. Capability to conduct both secure and unsecure video teleconferences 

(VTC) (GFE) utilizing two pan tilt zoom cameras (one located on each 

side of the room). Must be in compliance with DISA standards/ 

SCAMPI certification requirements.  Connectivity to secure and 

unsecure networks will be government provided.  

2.1.1.7. Provide 50 DVI-I + USB + 2x audio 6 feet KVM cables. 
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2.1.2. Audio Requirements 
2.1.2.1. AOC requires audio output devices: 12 ceiling mounted speakers 

(GFE) and 50 headsets with a microphone. 

2.1.2.2.Capability to receive audio from any video source and broadcast the 

audio to ceiling mounted speakers. 

2.1.2.3. Capability to communicate from workstation to workstation utilizing 

their headsets via the local area network. 

2.1.2.3.1. Capability to allow multiple workstations to hold multiple 

conversations and share files among each other.  

2.1.2.3.2. Capability to hear audio from various video sources within the 

room utilizing their headsets.  

2.1.2.3.3. Capability to hear audio from the video teleconferencing 

equipment utilizing their headsets. 

 

2.1.3. Additional Requirements 
 

2.1.3.1. All audio and video switching must be conducted utilizing a 12x12 

Crestron control panel installed at Position 46 on the OPS Floor 

(GFE). 

2.1.3.2. Installer must utilize all equipment on hand if possible. A list of all 

equipment on hand will be attached (section 5). 

2.1.3.3. Installer will provide all additional equipment needed in order to meet 

the overall AV objectives. 

2.1.3.4. The VTC system must be integrated with overall AV solution.  

  

2.2.  ISRD SCIF 

2.2.1. Video Requirements 

2.2.1.1. ISRD requires nine video output devices: four 60 inch LCD’s (GFE), 

two 42 inch LCD’s (GFE) and two video projectors with one 14 x 6 

projector screen (GFE). 

2.2.1.2. Capability to display video from any one of the 32 workstations on 

the OPS floor to any video output. This connection will require a DVI-I 

Male to 2 x VGA female adapters at each workstation. 

2.2.1.3. Capability to display video from a DVD player, TV tuner, or other 

video feeds such as Coaxial RG6, Component RCA, RGBVH, and 

Video teleconferencing equipment  

2.2.1.4. Capability to manage all video inputs and outputs by a Crestron 

processor and Extron Multiplexors.   

2.2.1.5. Capability for two (2) additional video to be controlled and displayed 

by the system (i.e. growth, additional computers). 

2.2.1.6. Provide 100 DVI-I + USB + 2x audio 6 feet KVM cables 

 

2.2.2. Audio Requirements 
2.2.2.1. ISRD requires audio output devices: 4 ceiling mounted speakers 

(GFE) and 45 headsets with a microphone. 
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2.2.2.2.Capability to receive audio from any video source and broadcast the 

audio to ceiling mounted speakers. 

2.2.2.3. Capability to communicate from workstation to workstation utilizing 

their headsets via the local area network. 

2.2.2.3.1. Capability to allow multiple workstations to hold multiple 

conversations and share files among each other.  

2.2.2.3.2. Capability to hear audio from various video sources within the 

room utilizing their headsets.  

 

2.2.3. Additional Requirements 
 

2.2.3.1. All audio and video switching must be conducted utilizing a 12x12 

Crestron control panel installed at Position 1 on the OPS Floor. 

2.2.3.2. Installer shall utilize and integrate all equipment on hand. A list of all 

equipment on hand will be attached in section 5.5.  Integration 

challenges or changes must be predefined.   

2.2.3.3. Installer will provide all additional equipment needed in order to meet 

the overall AV objectives. 

 

 

3. Requirements: 

3.1. User Selection Criteria: 

3.1.1. The Government seeks commercial quality equipment and integration 

designed and installed by a professional Audio/Video System provider.  

Offers will be evaluated through a best value determination considering 

the proposed technical solution and cost. 

3.1.2. Technical capability will be rated subjectively by a technical evaluation 

team and will be equally important as price.  The firm offering the best 

combination of technical capability and cost will be awarded this contract. 

3.1.3. In addition, a narrative describing the proposed solution and description of 

equipment recommended (including all model numbers, manufacturers, 

pricing, and specifications of equipment, warranty information, and 

required certifications) and the proposed installation plan includes all 

information as identified in paragraph 3.12.3.2 through 3.12.3.8, shall be 

provided with this proposal for evaluation. Upon award of the contract, an 

installation plan should be emailed to gregory.demarco@hurlburt.af.mil, 

christopher.tolbert.ctr@hurlburt.af.mil; and kyle.ward@hurlburt.af.mil 

Installation plan should also include an estimate for the amount of on-site 

time necessary to complete installation and testing.  Government will have 

2 weeks to accept/reject installation plan. 

 

3.2. Site Survey 

Contractors will be afforded the opportunity to attend a site visit at Hurlburt 

Field, Florida as required to develop proposals.  Those desiring to attend the site 

visit shall notify Mr. BK Stoeser via email: Benjamin.stoeser@hurlburt.af.mil 

not later than 2 calendar days prior to the scheduled visit. 

mailto:Benjamin.stoeser@hurlburt.af.mil


4 of 9 

 

 

3.3. Installation: 

3.3.1. The Contractor shall meet with the base safety officer immediately upon 

arrival on site for review of the specific safety requirements prior to 

installation. 

3.3.2. All installations will be coordinated with the Contracting Officer who will 

coordinate with 623 AOC/CSD: TSgt Chris Tolbert and/or SSgt Kyle 

Ward, 850-884-6973 or 850-902-6358. 

 

3.4. Operations and Maintenance (O&M) Support: 

Upon completion of installation, training and testing activities, the contractor 

shall provide continual Operations and Maintenance (O&M) support of the 

Audio/Video Systems for the remainder of the one year base performance period.  

The Contractor shall price out as executable options years for an additional three 

years of O&M services.  The Government reserves the right to exercise these 

additional option years for continued O&M support.  Response period for O&M 

support is four (4) hours.  

 

3.5. Turn-Key Operation and Testing: 

The Contractor shall EFI&T and conduct all necessary efforts to ensure 

successful completion of this project.  

 

3.6. Warranty: 

3.6.1. Must provide a 3 year warranty on all equipment installed as well as the 

existing equipment.  

   

 

3.7. Configuration Management: 

The Contractor shall perform configuration management of all equipment 

associated with the Audio/Video systems.  The Contractor shall provide 

configuration management information to the base SCX project manager.  The 

configuration management information shall include, but not be limited to, a list 

of all components installed by system serial number (hardware), all passwords 

and if applicable software/IOS and the Crestron touch panel source codes. 

 

3.8. Training: 

Upon completion of the installation process, the Contractor shall provide User 

Training for six users on the Site Staff in accordance with the customer 

requirements.  User Training will include step-by-step instructions on the 

utilization of all features of the Audio/Video and VTC systems as well as Basic 

System Troubleshooting.  The Contractor shall provide operational training to the 

users and system training to the Operators/Maintainers as needed.  Any 

applicable training material will be provided to the Government in both paper 

and soft copy.  The Government shall retain the right to duplicate and distribute 

the training material for future training purposes.  
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4. Additional Requirements: 

4.1. Project Management: 

 The contractor shall employ effective management tools and methods to 

assure control of cost, schedule and performance.  The Contractor shall be 

responsible for storage, staging and deployment of any equipment and 

materials provided as part of this.  The Government retains the right to all 

documentation and data generated by the Contractor as a result of this 

project.   

 

4.2. Security: 

4.2.1. Nominations 

Nominations shall contain full identifying data on the nominee, a 

statement that he/she meets citizenship requirements, a description of the 

applicant’s current clearance, and the investigative basis (National Agency 

Check, Background Investigation, or Single Scope Background 

Investigation) for the clearance. 

 

4.2.2. Contractor Consent to Background Checks: 

The Contractor and, as applicable, subcontractor shall not employ persons 

for work on this contract if such employee is identified as a potential 

threat to the health, safety, security, general well being or operational 

mission of the installation and its population, nor shall the Contractor or 

subcontractor employ persons under this contract who have an outstanding 

criminal warrant as identified by Law Enforcement Agency Data System 

(LEADS) through the National Crime Information Center.  LEADS 

checks will verify if a person is wanted by local, state, and federal 

agencies.  All Contractor and subcontractor personnel who do not consent 

to a LEADS check will be denied access to the installation.  Information 

required to conduct a LEADS check includes: full name, driver’s License 

number, and/or social security number, date of birth of the person entering 

the installation, and completion of a background check questionnaire.  The 

Contractor shall provide this information, Contractors Consent for 

Background Check, and shall submit it in conjunction with the 

Contractor’s request for either base or vehicle passes.  Completion of a 

successful LEADS check does not invalidate the requirement for an escort 

when Contractor or subcontractor personnel are working within controlled 

or restricted areas.  Contractors shall ensure their employees and those of 

their subcontracts have the proper credentials allowing them to work in the 

United States.  Persons later found to be undocumented or illegal aliens 

will be remanded to the proper authorities.  

 

4.3. Access to Government Facilities with Controlled or Restricted Areas – The 

Contractor shall comply with security regulations imposed by the installation 

commander and/or the agency responsible for the project location.  Due to 

specific mission requirements inherent in the nature of controlled or restricted 
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areas, the Government may direct the contractor to leave the controlled or 

restricted areas at any time. 

4.4. Access to Government Facilities with Controlled or Restricted Areas for 

Replacement Contractors – The unit requesting contract support will 

continuously escort replacement contractors, not initially possessing the proper 

clearances and requiring entry to controlled or restricted areas.  Replacement 

contractors must obtain a final, approved security clearance within 30 days of 

being assigned. 

 

4.5. Others: 

4.5.1. Documentation: 

The Contractor shall provide all documents to the Government for review 

and approval prior to system installation.  The Contractor will provide the 

Government with all documentation compiled during the course of the 

project.  The documentation will be delivered by the Contractor in both 

hard copy and soft copy formats (on a Data CD).  This documentation will 

include but not limited to the following:   

 Project Management Information 

 Project Planning Materials 

 Product Inventory 

 Serial Numbers 

 Test and Acceptance Documentation 

 As-Built Documentation 

 Raw Data Source Codes including Crestron Touch Panel 

 Compiled Data Source Codes 

 The As-Built Documentation needs to be editable and needs to 

be in VISIO 

 

4.5.2. Manuals and Practices: 

The Contractor shall provide at least one paper copy and one soft copy of 

the latest version of operation, installation, and maintenance manuals and 

practices/users guide for each system installed.   

 

4.5.3. Commercial Deliverables and Documentation: 

The Contractor shall provide standard commercial deliverables and 

documentations.  Documentation shall be provided in Microsoft Word 

2003 or PDF format unless specified otherwise below or agreed to by the 

Government Contracting Officer and the Contractor before installation. 

 

4.5.3.1. Installation Schedules and Progress Report: 

The Contractor shall provide an installation schedule and monthly 

progress reports.  The schedule shall be in Microsoft Projects 2007 

unless otherwise agreed to by the Government Contracting Officer and 

the Contractor before installation. 
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4.5.3.2. System Installation Plan: 

The Contractor shall provide a System Installation Plan as part of their 

proposal which shall include the following: 

 Detailed equipment room layout drawing plans showing all 

existing and new proposed equipment, optional equipment, 

batteries, power connection, power outlets, lighting and any other 

equipment.  

 A complete list of personnel contacted on site and those 

individuals participating in the survey.  The list shall include 

telephone numbers, office symbols, and e-mail addresses. 

 Provide information on number of and type of equipment to be 

provided.  Listing shall be an overall quantity and by individual 

installation/room (if applicable) quantity. 

 

4.5.3.3. Installation Test Plan: 

The Contractor shall provide a test plan, as part of their proposal, as to 

how the system will be tested to demonstrate to the Government that 

the system is fully operational and meets or exceeds the specified 

requirements and that the system is fully ready to be placed into 

service.  The Contractor shall provide an installation test report of the 

results accomplished under the installation test plan. 

 

4.5.3.4. Acceptance Test Plan: 

The Contractor shall provide an acceptance test plan, as part of their 

proposal, as to how the system will be tested to demonstrate to the 

Government that the system is fully operational and meets or exceeds 

the specified requirements.  These tests shall be accomplished after the 

system is placed into service and prior to system acceptance. The 

Contractor shall provide an acceptance test report of the results of the 

testing accomplished under the acceptance test plan. 

 

5. Equipment on Hand 
5.1. Eight 60 inch LCD’s 

5.2. One Tandberg VTC  

5.3. 3 Bose Amplifiers 

5.4. 16 Bose ceiling mounted speakers 

5.5. List of equipment currently installed in building: 

 

PART # MANUFACTURER DESCRIPTION QTY 

VMPLB SANUS SANUS PLASMA MOUNT TILT 8 

VMB1B SANUS SANUS BRACKET ADAPTOR FOR 61" 6 

PDP-614MX PIONEER PIONEER 61" PRO HD MON RS-232 6 

PDP-425CMX PIONEER PIONEER 42" PRO HD MON RS-232 1 

RGB860-6/6/4 RGB SPECTRUM RGB MULTI SCREEN VIDEO PROCESSOR 2 

60-469-01 EXTRON EXTRON CROSSPOINT 450/32X32HVA (FOR ISRD) 1 
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NEXIA CS BIAMP BIAMP 10 IN 6 OUT DIGITAL PROCESSOR 1 

RDR-VX530 SONY SONY DVDR/VCR COMBO 3 

SU1000XL TRIPPLITE TRIPPLITE UPS 1000VA/800W 2 

113986 CRITICOM CRITICOM 100' CAM CABLE KIT AND POWER SUPPLY 1 

VOLUME SELECT 8 BIAMP BIAMP 8 SOURCE SELECT WITH VOLUME 2 

CC-ISEC-STS-NO 
MON CRITICOM CRITICOM SECURE SWITCHER SYSTEM 1 

CC-ISEC-STS-T6CUG CRITICOM CRITICOM CODEC UPGRADE 6K MXP 1 

CC-KIV-7HSB CRITICOM CRITICOM KIV7 ENCRYPTER 1 

PRO2 CRESTRON DUAL BUS CONTROL SYSTEM 1 

ST-COM CRESTRON 2 (RS232) PROT EXPANDER 5 

CNTBLOCK CRESTRON TERMINAL BLOCK 1 

CNPWS-75 CRESTRON 75WATT  POWER SUPPLY 1 

TPS-12 CRESTRON ISYS 12" TOUCH PANEL 1 

TPS-1700 CRESTRON ISYS 6" WIRED TP 1 

U891R AUDIO TECHNICA BOUNDRY MIC UNI 2 

ST-VS CRESTRON 4 CHANNEL VIDEO SYNC SENSOR 1 

C2ENET-2 CRESTRON DUAL PORT ETHERNET 1 

M-8D FURMAN 15AMP 8 OUT W/MTR/LIGHT 3 

IRE2D ELAN IR EMITTER DUAL 3 

282-00 VIDEOLINK X VIDEOLINK MINI IR EMITTER 4 

42PC5D LG 42" PLASMA HDTV 1 

 

6. Points of Contact 

623 AOC/CSD: TSgt Christopher Tolbert, 850-884-6973 

623 AOC/CSD: SSgt Kyle Ward, 850-902-6358 

623 AOC/CSD: Capt Greg DeMarco, 850-884-7641 

Contracting Officer:  Mr. Benjamin Stoeser 850-884-3271, The Contracting Officer is 

the only person authorized to make any changes to this requirement and is the 

primary focal point for this project.  All correspondence shall be directed to the 

Contacting Officer. 

 

 

Any Questions shall be posted on the NETCENTS portal prior to the closing 

date of this NETCENTS RFP. 
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